

NICHOLAS & ASSOCIATES, INC.

1001 Feehanville Drive, Mount Prospect, IL 60056 | Phone 847.394.6200 | Fax 847.394.6205



Mt. Prospect Park District
RecPlex Facility & Site Improvements - Bid Tabulation Sheet
Thursday, October 8, 2026 10:00AM

Bid Package #1 - Site Work																
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
Albrecht Enterprises, Inc.	Y	Y	\$ 162,500.00	\$ 1,850,000.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$90,000.00	\$42,000.00	\$85,000.00	\$185,500.00	\$178,500.00	\$182,000.00	\$193,000.00	\$155,000.00
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
AJ Oleson	Y	Y	\$ 155,000.00	\$ 1,787,275.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$83,000.00	\$38,000.00	\$70,000.00	\$188,000.00	\$175,000.00	\$185,000.00	\$160,000.00	\$136,500.00
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
Eagle Concrete	Y	Y	\$ 164,400.00	\$ 1,922,600.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$95,000.00	\$50,100.00	\$76,700.00	\$201,100.00	\$183,900.00	\$192,700.00	\$202,100.00	\$156,900.00
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
Tor Construction	Y	Y	\$ 273,600.00	NO BID	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
Bid Package #2 - General Trades																
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
Monarch Construction Co.	Y	Y	\$ 1,660,000.00	\$ 27,000.00	\$ 54,000.00	\$118,000.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$56,000.00	NO CHANGE	\$181,000.00	\$157,000.00	\$112,000.00
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			\$ 139,000.00	\$ 191,000.00	\$ 168,000.00	\$175,000.00	\$135,000.00	\$207,000.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
RB Construction, Inc.	Y	Y	\$ 1,483,000.00	NO BID	\$ 35,000.00	\$116,500.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$8,300.00	NO CHANGE	\$172,300.00	\$148,900.00	\$122,100.00
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			\$ 198,000.00	\$ 264,600.00	\$ 160,000.00	\$166,000.00	\$128,500.00	\$276,500.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
Manusos General Contracting, Inc.	Y	Y	\$ 1,689,000.00	NO BID	\$ 55,000.00	\$125,000.00	NO CHANGE	NO CHANGE	NO CHANGE	\$92,000.00	\$170,000.00	\$55,000.00	NO CHANGE	\$180,700.00	\$156,000.00	\$205,000.00
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			\$ 140,000.00	\$ 212,000.00	\$ 167,000.00	\$164,000.00	\$135,000.00	\$126,000.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
D. Kersey	Y	Y	\$ 1,334,900.00	NO BID	NO CHANGE	\$120,000.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$4,000.00	NO CHANGE	NO BID	\$154,000.00	\$126,000.00
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO BID	\$ 215,000.00	\$ 165,000.00	\$152,000.00	\$133,000.00	\$290,000.00	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID

Bid Package #3 - HVAC																
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
DeKalb Mechanical	Y	Y	\$ 660,000.00	NO BID	NO CHANGE	NO CHANGE	\$104,040.00	\$28,560.00	\$48,960.00	\$74,460.00	\$265,800.00	NO CHANGE	\$73,000.00	NO CHANGE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$2,550,000.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
Amber Mechanical	Y	Y	\$ 673,000.00	NO BID	NO CHANGE	NO CHANGE	\$129,000.00	\$78,000.00	\$66,000.00	\$87,000.00	\$166,000.00	NO CHANGE	\$112,000.00	NO CHANGE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$2,422,000.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
MG Mechanical	Y	Y	\$ 622,000.00	NO BID	NO CHANGE	NO CHANGE	\$112,000.00	\$30,000.00	\$54,000.00	\$74,000.00	\$170,000.00	NO CHANGE	\$84,000.00	NO CHANGE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$2,268,000.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
Helm Mechanical	Y	Y	\$ 469,000.00	NO BID	NO CHANGE	NO CHANGE	\$92,000.00	\$32,000.00	\$42,000.00	\$309,000.00	NO CHANGE	NO CHANGE	\$98,500.00	NO CHANGE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$2,269,000.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
Oak Brook Mechanical	Y	Y	\$ 714,800.00	NO BID	NO CHANGE	NO CHANGE	\$65,000.00	\$28,000.00	\$48,000.00	\$60,000.00	\$159,000.00	NO CHANGE	\$59,000.00	NO CHANGE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$2,238,000.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
Flo-Tech Mechanical	Y	Y	\$ 667,000.00	NO BID	NO CHANGE	NO CHANGE	\$140,000.00	\$77,000.00	\$68,000.00	\$95,000.00	\$175,000.00	NO CHANGE	\$125,000.00	NO CHANGE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$2,686,000.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
Bid Package #4 - Electrical																
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
Carey	Y	Y	\$ 328,928.00	\$ 292,294.00	NO CHANGE	NO CHANGE	\$10,170.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$10,100.00	NO CHANE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$221,671.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
Meany	Y	Y	\$ 315,000.00	\$ 301,000.00	NO CHANGE	NO CHANGE	\$10,500.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$13,000.00	NO CHANGE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$170,000.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
Contractor	Bid Bond	Addendum 1&2	Base Bid 1	Base Bid 2	BB1 - Alt. 1	BB1 - Alt. 2	BB1 - Alt. 3	BB1 - Alt. 4	BB1 - Alt. 5	BB1 - Alt. 6A	BB1 - Alt. 6B	BB1 - Alt. 7	BB1 - Alt. 8	BB1 - Alt. 9A	BB1 - Alt. 9B	BB1 - Alt. 9C
Airport	Y	Y	\$ 243,648.00	\$ 236,890.00	NO CHANGE	NO CHANGE	\$14,242.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$14,129.00	NO CHANGE	NO CHANGE	NO CHANGE
			BB1 - Alt. 10A	BB1 - Alt. 10B	BB1 - Alt. 11A	BB1 - Alt. 11B	BB1 - Alt. 11C	BB1 - Alt. 12	BB2 - Alt. 1	BB2 - Alt. 2	BB2 - Alt. 3	BB2 - Alt. 4	BB2 - Alt. 5	BB2 - Alt. 6	BB2 - Alt. 7	BB2 - Alt. 8
			NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	\$125,662.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE